
ITEM QUANTITY UNIT ITEM DESCRIPTION UNIT TOTAL CONTIN. BUDGET

NO. PREPARATION BID BID GENCY COST

1 1 LS MOBILIZATION 69,000.00$      69,000.00$        0% 69,000.00$           

2 1 LS CLEARING & GRUBBING 5,000.00$        5,000.00$          5% 5,250.00$             

3 1 LS REMOVAL OF STRUCTURES & OBSTRUCTIONS 7,500.00$        7,500.00$          5% 7,875.00$             

4 1 LS TEMPORARY STREAM FLOW BYPASS SYSTEM 15,000.00$      15,000.00$        10% 16,500.00$           

GRADING

5 220 C.Y. ROADWAY EXCAVATION INCL. HAUL 15.00$              3,300.00$          5% 3,465.00$             

6 83 C.Y. GRAVEL BORROW INCL. HAUL 20.00$              1,660.00$          5% 1,743.00$             

DRAINAGE

7 4175 C.Y. CHANNEL EXCAVATION INCL. HAUL 15.00$              62,625.00$        5% 65,756.25$           

8 173 C.Y. FILTER BLANKET 40.00$              6,920.00$          5% 7,266.00$             

9 513 C.Y. STREAMBED MATERIAL 65.00$              33,345.00$        5% 35,012.25$           

10 1153 TON HEAVY LOOSE RIPRAP 30.00$              34,590.00$        5% 36,319.50$           

STRUCTURES

11 260 C.Y. STRUCTURE EXCAVATION CLASS A INCL. HAUL 30.00$              7,800.00$          5% 8,190.00$             

12 1 L.S. SHORING OR EXTRA EXCAVATION CLASS A 1,750.00$        1,750.00$          5% 1,837.50$             

13 120 C.Y. GRAVEL BACKFILL FOR WALLS 35.00$              4,200.00$          5% 4,410.00$             

14 20 C.Y. CONTROLLED DENSITY FILL 60.00$              1,200.00$          5% 1,260.00$             

15 1 EACH FURNISHING AND DRIVING 18" DIA. CAST-IN-PLACE CONCRETE TEST PILE 11,650.00$      11,650.00$        5% 12,232.50$           

16 369 LF FURNISHING 18" DIA. CAST-IN-PLACE CONCRETE PILE 150.00$           55,350.00$        5% 58,117.50$           

17 9 EACH DRIVING 18" DIA. CAST-IN-PLACE CONCRETE PILE 3,500.00$        31,500.00$        10% 34,650.00$           

18 3300 LBS EPOXY-COATED ST. REINF. BAR 2.00$                6,600.00$          5% 6,930.00$             

19 19600 LBS ST. REINF. BAR 1.50$                29,400.00$        5% 30,870.00$           

20 96 C.Y. CONCRETE CLASS 4000 750.00$           72,000.00$        5% 75,600.00$           

21 1 LS SUPERSTRUCTURE - W UNCAS RD OVER SALMON CR BRIDGE 140,000.00$   140,000.00$     5% 147,000.00$         

22 235 S.Y. MEMBRANE WATERPROOFING (DECK SEAL) 20.00$              4,700.00$          5% 4,935.00$             

23 216.5 LF BRIDGE RAILING TYPE TWO TUBE PEDESTRIAN 190.00$           41,135.00$        5% 43,191.75$           

SURFACING 

24 190 TON CRUSHED SURFACING BASE COURSE 35.00$              6,650.00$          5% 6,982.50$             

HOT MIX ASPHALT

25 147 TON COMMERCIAL HMA 250.00$           36,750.00$        10% 40,425.00$           

EROSION CONTROL & ROADSIDE RESTORATION

26 10 DAY ESC LEAD 150.00$           1,500.00$          5% 1,575.00$             

27 490 L.F. SILT FENCE 5.00$                2,450.00$          5% 2,572.50$             

28 1 EST EROSION/WATER POLUTION CONTROL 10,000.00$      10,000.00$        5% 10,500.00$           

29 1 L.S. SITE RESTORATION 5,000.00$        5,000.00$          5% 5,250.00$             

TRAFFIC

30 4 EACH BEAM GUARDRAIL (TYPE 31) TRANSITION SECTION TYPE 21 2,500.00$        10,000.00$        5% 10,500.00$           

31 4 EACH BEAM GUARDRAIL (TYPE 31) NON-FLARED TERMINAL STEEL POST 3,000.00$        12,000.00$        5% 12,600.00$           

32 1 LS PROJECT TEMPORARY TRAFFIC CONTROL 7,500.00$        7,500.00$          5% 7,875.00$             

33 1080 L.F. PAINT LINE 2.00$                2,160.00$          5% 2,268.00$             

OTHER ITEMS

34 1 LS PROJECT SURVEYING 5,000.00$        5,000.00$          10% 5,500.00$             

35 1 LS SPCC PLAN 750.00$           750.00$             5% 787.50$                

36 5 EACH HABITAT LOG 1,250.00$        6,250.00$          5% 6,562.50$             

ENGINEER'S ESTIMATE: 752,235.00$     BUDGET: 790,809.25$         

JCPW @ 7.0% of Construction Budget $55,356 FWS $100,000

Permits $2,500 RCO $763,300

C.A. Consultation $15,000 Local $34,700

Materials  Testing & Fabrication Inspection $15,000

Fish Exclusion $5,000

TOTAL $92,856 TOTAL $898,000

$752,235

$38,574

$92,856

$40,035

$923,700

$898,000

-$25,700Net Surplus/Deficit
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